

**PATTON ENTERPRISES, INC.**  
**DBA: PATTON DOOR & GATE**  
**680 WILLIAMS RD.**  
**PALM SPRINGS CA. 92264**  
**LICENSE #282275**

**ESTIMATE**

Date	Estimate #
1/14/2022	15785

Name / Address
MORONGO VALLEY FIRE STATION 461 11207 OCOTILLO ST. MORONGO VALLEY, CA 92256

Ship To
MORONGO VALLEY FIRE STATION 461 11207 OCOTILLO ST. MORONGO VALLEY, CA 92256

Description	Qty	Cost	Total
PROVIDE AND INSTALL THE FOLLOWING: 20' X 11' FLUSH TEXTURED SECTIONAL OVERHEAD DOOR COMPLETE WITH 100K CYCLE SPRINGS, STEEL BACKING, INSULATION, COMMERCIAL 3" TRACK AND HEAVY HARDWARE.	1	11,931.00	11,931.00
REPLACE EXISTING DOOR OPERATOR WITH LIFTMASTER T501-L5 COMMERCIAL DOOR OPERATOR COMPLETE WITH WALL STATION & PHOTO EYE SAFETY SENSORS	1	3,958.00	3,958.00
OPTION #1 ADD PRESSURE SENSITIVE BOTTOM EDGE WITH TAKE UP REEL ADDS: \$1250.00			
OPTION #2 ADD RED LIGHT/GREEN LIGHT TIMER & LIGHT CURTAIN (LC-36T) SENSORS TO EXISTING LOGIC 5 LIFTMASTER COMMERCIAL DOOR OPERATOR ADDS \$1890.00			
*PRICES INCLUDE TAX, NON-PREVAILING WAGE LABOR, & HAUL AWAY OF EXISTING DOOR COMPONENTS **HIGH & LOW VOLTAGE WIRE AND CONDUITS BY OTHERS, IF NECESSARY			

All material is guaranteed to be as specified. All work to be completed in a workmanlike manner according to standard practices. Any alteration or deviation from above specifications involving extra cost, will be executed only upon written orders, and will become an extra charge over and above the estimate. All agreements contingent upon strikes, or delays beyond our control. Prices quoted above are subject to change after 15 days from date of this estimate. This proposal subject to acceptance within 15 days and it is void thereafter at the option of the undersigned.

Authorized Signature \_\_\_\_\_

**Due to the volatile nature of steel and lumber prices, we must review our prices at time of contract. We will make every effort to hold prices.**

ACCEPTANCE OF PROPOSAL The above prices, specifications and conditions are hereby accepted. You are authorized to do the work as specified. Payment will be made as outlined above.  Signature _____ Date _____	Terms	
	<b>60% Progressive Payment upon material order Balance upon completion</b>	
	<b>Total</b>	<b>\$15,889.00</b>

<b>Phone #</b>	<b>Fax #</b>
760-320-0788	760-323-9553